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Request for Proposals  

North Quincy Wildfire Resiliency Project - Mastication 
Plumas National Forest, California 

 
Background and Statement of Work: The National Forest Foundation (NFF) is working in 
partnership with the Plumas National Forest (PNF) to implement community wildfire protection 
and forest resilience treatments on National Forest System Lands directly north of the 
community of Quincy in Plumas County, California. The NFF is seeking a contractor to complete 
mastication work on 1,136 acres within the PNF, with the potential for additional work to be 
added. There may be more than one contract awarded for this solicitation.  
Pre-bid Field Tour:  
Meeting Day/Time: June 23, 2025 at 10:00am. 
Meeting Location: Mt. Hough Ranger District Office - 39696 CA-70, Quincy, CA 95971 
Google Map Location 
 
Information Requested 
If interested in submitting a bid for this project, please provide a proposal for the above 
statement of work by providing: 

• technical approach  

• work experience 

• cost  

• capacity for this project  

• experience in similar projects 
Specific requirements are detailed below.  
 

I. PROJECT OVERVIEW AND REQUIREMENTS 
 

General Specifications 
(a) Description of Work – This Request for Proposals is for restoration services related to 

mastication of ladder fuels, including (but not limited to) the following: 
 

1. Mastication treatments 
 
The full Scope of Work can be found in Appendix E – Schedule of Items and 
Specifications. 

https://maps.app.goo.gl/ZJ1tfmMDGJEv7wh97
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The Contractor shall identify what they can supply in terms of materials, labor, equipment, 
supplies, supervision, quality control, and incidentals required to complete the work described. 
The Contractor shall perform all work in a safe and conscientious manner.  

(b) Project Location – Located on National Forest System Lands directly north of the 
community of Quincy in Plumas County, California. Appendix C provides maps of the 
project unit boundaries. 
 

(c) Work Schedule – The contractor will make their own work schedule that prioritizes 
production and progress, conforms to industry standards and accommodates potential 
shutdowns for fire restrictions or to protect soil, water, and wildlife resources. Work is 
expected to begin in the summer of 2025. Unit 9 contains a Limited Operating Period 
(LOP) meaning no work can be done within the LOP from April 1st to August 15th. 

 
Other Project Requirements and Specifications  

I. Utilities – In many locations there will be no or limited sanitation, water, electrical or 
housing services available. The Contractor shall make its own arrangements for 
temporary facilities if needed. 
 

II. Specifications – Project work shall be accomplished in accordance with the following: 
• Appendix A – Federal Flowdowns  
• Appendix C – Project Maps 
• Appendix E – Schedule of Items and Specifications 
• Appendix H – Fire Plan 

Insurance Requirements 
Upon selection of the winning bid, the Contractor agrees that it has and shall maintain the 
following insurance coverage indicated below. The effective date of all coverage shall precede 
the start of any work. 

a. State minimum workers’ compensation insurance coverage for its employees, if any.  
b. Broad form general liability, property damage, and automotive liability insurance in 

the minimum amount of $1,000,000 for bodily injury, death, or damage to property of 
any person and $2,000,000 for bodily injury, death, or damage to property of more 
than one person. The Contractor shall name NFF an Additional Named Insured and 
provide NFF with a certificate of insurance evidencing such coverages, prior to the 
initiation of the Scope of Services. 

c. If the Scope of Services includes professional services as identified herein, 
Contractor shall also provide professional errors and omissions liability insurance. 
Professional services for purposes of this section include, but are not limited to 
performing architecture, engineering, landscape architecture, land surveying or 
planning, preparation and signing or stamping of drawings, maps, surveys or 
construction specifications, or design and development of computer software, 
programs or websites by the Contractor or by subcontractors on behalf of the 
Contractor, for which professional liability insurance would typically be required. The 
minimum coverage limits required are $1,000,000 for each claim and $1,000,000 
annual aggregate. 
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Prohibited Telecommunications Services and Equipment 
If required, the Contractor is responsible for compliance with the prohibition on certain 
telecommunications and video surveillance services or equipment identified in 2 CFR 200.216.  
 
Payment/Performance Security 
Contractor shall post cash, a letter of credit, bond, or other financial security that is easily 
convertible into cash in a form acceptable to the NFF, in its sole determination, to assure 
completion of the work required under any subsequent agreement and payment of all amounts 
lawfully due to all persons supplying or furnishing to the Contractor or Contractor’s 
subcontractors with labor, laborers, materials, rental machinery, tools or equipment used or to 
perform the work. Contractor may incorporate required associated costs into mobilization costs 
or other approved expenses. 

a. Work that is classified as construction in accordance with the Miller Act or Little Miller 
Act or if required per conditions of the funding source, payment and performance 
bonding will be required in the full amount of any Agreement. For the purposes of this 
Request for Proposal, construction is defined as “any contract greater than $100,000 
for the construction, alteration, or repair of any public building or public work where the 
federal government is the owner”, or 

b. If Contractor is not self-performing at least 85% of the total contract value or if the cost 
of materials is in excess of the larger of $100,000 or 50% of the contract total, payment 
and performance bonding will be required in the full amount of the agreement, or 

c. If the value of the agreement is in excess of $250,000, Contractor will be required to 
post financial security in a form acceptable to the NFF in the amount of 5% of the total 
agreement value up to $250,000 in total financial security. 

 
Federal Exclusion Verification  
The selected Contractor will be required to affirm that neither it nor its principals are presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal department or agency. 
 
Federal Flowdown Provisions 
Flowdown Requirements: Any Agreement associated with this RFP may be subject to flowdown 
requirements under associated federal or state funding agreements, which are included and 
made part of by this reference. 
 

II. REQUIRED COMPONENTS 
Technical Proposal 
Please provide a detailed technical approach to the work.  
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Contractor Qualifications  
I. Past Experience – Please provide a brief explanation of previous work experience with 

land management agencies.  
II. References – Please provide three professional references that can speak to past 

performance.  
 

Pricing Schedule 
Contractor shall price work according to the schedule below.  
 

 Task/Item Units Unit Cost Extended Cost 

(a)  Mastication Acres   

(b)      

(c)      

   Total Bid  

 
 

III. SUBMISSION, EVALUATION, AND CONTACTS 
 
Contractor Selection Process 
This is a request for proposals only and bids furnished are not offers from the National Forest 
Foundation. This request does not commit the National Forest Foundation to pay any costs 
incurred in the preparation or submission of the proposal or to contract for supplies or services. 
The NFF will use the Evaluation Factors below to review each submitted bid. Based on the 
outcomes of that selection process, the NFF will notify successful and unsuccessful bidders 
within two weeks from closing date and will prepare a separate contract document. 
 
 
Evaluation Factors and Relative Importance 
 
The following criteria will be used in the evaluation of submitted proposals, ordered from highest 
weighting (level 3) to lowest weighting (level 1). 
 
Level 3 Criteria 
• Price / cost  
• Equipment and 

contractor capability  
• Timing of when 

contractor can begin 
and/or finish the project  

• Past performance, 
references, and USFS 
feedback  

Level 2 Criteria 
• Technical proposal / 

proposed approach to 
project  

• Overall strategic benefits 
to meeting NFF goals 
and grant needs, 
requirements, and 
timelines  

Level 1 Criteria 
• Benefits to the local 

community  
• Relationship to local 

community 
• Ability to begin work in 

2025 
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Point of Contact 
Please submit any questions about the project in writing to the Point of Contact. 

 
Sumner Cornacchia 
National Forest Foundation, Northern Sierra Project Coordinator 
scornacchia@nationalforests.org 
 

Responses will be shared with known interested parties by email or otherwise posted at 
https://www.nationalforests.org/rfp.   
 
Bid Submission 
Submit bids via email to scornacchia@nationalforests.org by July 9, 2025.  
 
Equal Opportunity Provider  
In accordance with Federal law and U.S. Department of Agriculture policy, the National Forest 
Foundation is prohibited from discriminating on the basis of race, color, national origin, sex, age, 
religion, political beliefs, or disability.  

mailto:scornacchia@nationalforests.org
https://www.nationalforests.org/rfp
mailto:scornacchia@nationalforests.org
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Appendix E Schedule of Items and Specifications 
North Quincy Mastication 

 
Objectives: Reduce hazardous fuels by mastication to restore forest health on 1,136 
acres within the Plumas National Forest (PNF) – with the potential for additional work 
to be added. 
 
1. Species preference: 

 
Removal of sugar pine shall be limited to trees with visible signs of White Pine 
Blister Rust such as spiked tops, flagging with swelling where branch meets the 
bole, pitch streaming cankers, or fruiting bodies. Removal of oaks/hardwoods shall 
be limited to small diameter trees (<10’ DBH) that interfere with operational 
feasibility.  
 
Species in order of preference when choosing leave trees are hardwoods, sugar 
pine, Douglas-fir, incense cedar, ponderosa pine, red fir, and white fir. 

 
2. Resource Protection Measures: 
 

a) Unit 9 contains a Limited Operating Period (LOP) meaning no work can be done 
within the LOP from April 1st to August 15th. 
 

b) Some units may contain areas with suitable unoccupied habitat for R. boylii which 
are subject to the following measures: 

i. Roadside ditches will be treated the same as the water body type they 
resemble.  

ii. Weed free rice straw and native grass seed shall be used for erosion 
control or other purposes to ensure that individual frogs do not get trapped, 
injured, or killed.  

iii. Within 50 feet of perennial or intermittent streams, if treatment reduces 
groundcover to less than 75 percent for a contiguous area of greater than 
0.25 acre, then mulching and/or revegetation may be required to minimize 
erosion and reestablish native vegetation. Only native plant species will be 
used in revegetation. All mulch and seed material will be certified weed-
free.  

iv. Heavy equipment will not be utilized within 82 feet of streams that have 
suitable habitat for R. boylii, except for project activities on existing roads 
and stream crossings.  

v. Fueling of gas-powered equipment with >5 gal. tanks will not occur within 
150 feet of surface waters. Fueling of gas-powered equipment with < 5 gal. 
tanks will not occur within 25 feet of surface waters.  

vi. All cut trees shall be directionally felled away from the stream. Trees that 
cannot be directionally felled away from the stream would be left standing. 
All cut material under 12” in diameter will be moved away from the stream 
channel and piled for burning at least 82 ft from the stream or treated with 



masticators more than 100 ft from the stream. Larger material can be left 
onsite. No cutting within 15 ft of the stream channel will be allowed to 
prevent chainsaw bar oil from entering the stream channel. 

vii. No fueling of gas-powered equipment will occur within 500 ft of sites 
occupied by R. boylii. 

viii. No fueling of gas-powered equipment will occur within 500 feet of sites 
occupied by R. boylii. 
 

c) There are multiple control areas found throughout the project units that are 
flagged. Each control area may have its own protections in place which will be 
described to the Contractor in the field. 

 
4. Boundary Designation: Unit boundaries will be delineated using virtual 
boundaries. Property lines are being flagged with solid red. Areas where service work 
units are outlined by the EA boundary are being flagged with solid red. Areas where 
service work units bump up against commercial units are being flagged with solid 
blue. 
 
 

 
Unit Acres 

 
Unit Acres 

1 38 10 65 
2 7 11 143 
3 32 12 53 
4 46 13 15 
5 9 14 141 
6 80 15 35 
7 32 16 203 
8 196 17 15 
9 26   
  TOTAL 1,136 

 
 

 
Unit  

Label 
 

Prescription 
 

Units 1 
through 

17 

Mastication of 
small diameter 
trees and brush 

1. Masticate brush and trees less than 10 inches DBH to 
approximately 25 foot spacing. Preserve the healthiest and best 
formed live conifer trees on the site. Retain all hardwoods 
greater than 3 inches DBH. Removal of oaks/hardwoods shall 
be limited to small diameter trees (<10’ DBH) that interfere with 
operational feasibility. Do not masticate conifers that are 



 
 
Guidelines for Operations 
 
1. Protection of Residual Trees 

The Contractor’s operations shall not unnecessarily damage young growth or other 
trees to be reserved. 

 
2. Safety 

growing in open areas 30 feet or more from other trees.  
  

2. Stump heights shall be no more than 6 inches high as measured 
on the uphill side or 4 inches above natural obstacles.  

  
3. Existing snags and dead and down material greater than or 

equal to 14 inches DBH should not be masticated. Retain at 
least 3 of the largest snags/acre when available, focusing on the 
interior of the unit.  

  
4. Contractor shall not masticate vegetation within stream course 

buffer shown on the final contract map.  
  

5. Residual masticated vegetative debris should lie flat on the 
ground and not exceed 8 inches height/depth as measured from 
ground level.  No individual pieces of slash or vegetative debris 
shall be greater than 4 feet in length. No masticated or cut 
material shall lean against or be suspended by a leave tree.  

  
6. 12 inches clearance from obstacles or retained features (e.g. 

rocks, private property fences/features).  
  

7. Operate machinery in a way so as not to damage any remaining 
trees or cause damage to surrounding resources such as 
roadways or streambeds.  

  
8. Berms created from equipment movements that are greater than 

8” in height of soil (not litter/duff) must be dispersed or brushed 
over to even out the surface.  

  
9. Direct masticated vegetation within unit boundaries.  

  
10. Survey monuments and bearing trees shall be protected and not 

damaged in any way.  
 



The Contractor’s operations shall facilitate safe and practical inspection of the 
Contractor’s operations. The Contractor has/have all responsibility for compliance 
with safety requirements for the Contractor’s employees.  
 
When operations are in progress adjacent to, or on Forest Service controlled roads 
and trails open to public travel, the Contractor shall furnish, install, and maintain all 
temporary traffic controls that provide the user with adequate warming of hazardous 
or potentially hazardous conditions associated with operations occurring in the area. 
The parties shall agree to a specific traffic control plan prior to commencement of 
work. Devices shall be appropriate to current conditions and shall be covered or 
removed when not needed.  
 
During periods of general recreation activity within the operations area or vicinity, the 
Forest Service may restrict activities to days other than Saturdays, Sundays, and 
holidays. 
 

3. Sanitation and Servicing 
The Contractor shall take all reasonable precautions to prevent pollution of air, soil, 
and water by the Contractor’s operations. Precautions shall include if facilities for 
employees are established, they shall be operated in a sanitary manner. The parties 
shall agree to the cleanup and restoration of a polluted site. The Contractor shall 
maintain all equipment operating on site in good repair and free of abnormal leakage 
of lubricants, fuel, coolants, and hydraulic fluid. The Contractor shall not service 
tractors, trucks, or other equipment on National Forest lands where servicing is likely 
to result in pollution to soil or water. The Contractor shall furnish oil-absorbing mats 
for use under all stationary equipment or equipment being serviced to prevent 
leaking or spilled petroleum-based products from contaminating soil and water 
resources. The Contractor shall remove from National Forest lands all contaminated 
soil, vegetation, debris, vehicle oil filters (drained of free-flowing oil), batteries, oily 
rags, and waste oil resulting from use, servicing, repair, or abandonment of 
equipment. 

 
4. Prevention of Oil Spills 

If the Contractor maintains storage facilities for oil or oil products on site, the 
Contractor shall take appropriate preventive measures to ensure that any spill of 
such oil or oil products does not enter any stream or other waters of the United 
States or any of the individual States. If the total oil or oil products storage exceeds 
1,320 gallons in containers of 55 gallons or greater, the Contractor shall prepare a 
Spill Prevention Control and Countermeasures Plan. Such a plan shall meet 
applicable EPA requirements (40 CFR 112), including certification by a registered 
professional engineer. The Contractor shall notify the Forest Service and appropriate 
agencies of all reportable (40 CFR 110) spills of oil or oil products that are caused by 
the Contractor’s employees, agents, sub-contractors or their employees or agents, 
directly or indirectly, as a result of the Contractor’s operations. The Contractor will 
take whatever initial action may be safely accomplished to contain all spills. 
 



5. Hazardous Substances 
The Contractor shall notify the National Response Center and NFF principal contact 
of all releases of reportable quantities of hazardous substances on or in the vicinity 
of the work site that are caused by the Contractor’s employees, agents, sub-
contractors or their employees or agents, directly or indirectly, as a result of the 
Contractor’s operations, in accordance with 40 CFR 302. 
 

6. Cleaning Equipment 
In order to prevent the spread of noxious weeds, the Contractor shall be required to 
clean all off-road logging and construction equipment prior to entry on Forest Service 
Lands. This cleaning shall remove all soil, plant parts, seeds, vegetative matter, or 
other debris that could contain or hold seeds. Only equipment so cleaned and 
inspected by the NFF or their agent will be allowed to operate on site. All 
subsequent move-ins of equipment to the site shall be treated in the same manner 
as the initial move in. “Off-road equipment” includes all logging, mastication and 
construction machinery, except for log trucks, chip vans, service vehicles, water 
trucks, pickup trucks, cars, and similar vehicles. 
 

7. Protection of Streamcourses 
The Contractor’s Operations shall be conducted to prevent debris from entering 
stream courses, except as may be authorized under paragraph (d). In the event the 
Contractor cause(s) debris to enter stream courses in amounts that may adversely 
affect the natural flow of the stream, water quality, or fishery resource, the 
Contractor shall remove such debris as soon as practicable, but not to exceed 2 
days, and in an agreed manner that will cause the least disturbance to stream 
courses. 
 
a) Wheeled or track-laying equipment shall not be operated in stream courses, 

except at crossings agreed to by the Contractor and the Forest Service or as 
essential to construction or removal of culverts and bridges. 
 

8. Erosion Prevention and Control 
The Contractor’s operations shall be conducted reasonably to minimize soil erosion. 
Equipment shall not be operated when ground conditions are such that excessive 
damage will result. The Contractor shall adjust the kinds and intensity of erosion 
control work done, to ground conditions and weather conditions and the need for 
controlling runoff. Erosion control work shall be kept current immediately preceding 
expected seasonal periods of precipitation or runoff. 
 

9. Protection of Improvements 
So far as possible, the Contractor shall protect specified roads and other 
improvements (such as survey monuments, roads, trails, telephone lines, ditches, 
and fences) that exist in the operating area. 
 
The Contractor shall keep roads and trails reasonably free of equipment, slash, and 
debris resulting from the Contractor’s operations. The Contractor shall make timely 



restoration of any such improvements damaged by the Contractor’s operations and, 
when necessary because of such operations, shall move such improvements. 
 

10. Meadow Protection 
Reasonable care shall be taken to avoid damage to the cover, soil, and water in 
meadows, whether shown on the contract map or discovered during implementation. 
Equipment shall not be used on meadows, except where approved in writing by NFF 
or FS. If so approved, resulting slash or debris shall be removed where necessary to 
protect cover, soil, and water. 

 
11. Fire Precautions and Control 

 
a) Plans. Prior to initiating the Contractor’s operations during Fire Precautionary 

Period, the Contractor shall file with the NFF and Forest Service a Fire 
Prevention and Control Plan providing for the prevention and control of fires on 
the contract area and other areas of the Contractor’s Operations. Such plan shall 
include a detailed list of personnel and equipment at the Contractors disposal for 
implementing the plan.  
 

b) Fire Precautions. Specific fire precautionary measures listed in this Appendix 
and in Appendix H – Fire Plan shall be applicable during the Contractor’s 
Operations in “Fire Precautionary Period” described. The dates of Fire 
Precautionary Period may be changed by agreement, if justified by unusual 
weather or other conditions. Required tools and equipment shall be kept in 
serviceable condition and immediately available for fire fighting at all times during 
the Contractor’s operations in Fire Precautionary Period. 
 
Inspection of fire tools and required equipment shall be conducted and 
documented by NFF or their agent prior to operations during the Fire 
Precautionary Period and at least once every two weeks during operations within 
the Precautionary Period. Lack of required tools and equipment is grounds for an 
immediate stop work order, such order may be issued by NFF’s agent or by FS 
staff. 
 

c) Substitute Precautions. The NFF in cooperation with the FS may authorize 
substitute measures or equipment, or waive specific requirements by written 
notice, if substitute measures or equipment will afford equal protection or some of 
the required measures and equipment are unnecessary. 
 

d) Emergency Precautions. The NFF may require the necessary shutting down of 
equipment on portions of the Contractor’s Operations, as specified by the 
emergency fire precautions schedule. Under such conditions, after the Contractor 
cease(s) active operations, the Contractor shall release for hire by Forest 
Service, if needed, the Contractor’s shutdown equipment for fire standby on the 
project area or other areas of the Contractor’s Operations and personnel for fire 
standby or fire patrol, when such personnel and equipment are not needed by 
the Contractor for other fire fighting or protection from fire. Equipment shall be 



paid for at fire fighting equipment rates common in the area or at prior agreed 
rates and, if the Contractor request(s), shall be operated only by personnel 
approved by the Contractor. Personnel so hired shall be subject to direction and 
control by Forest Service and shall be paid by Forest Service at fire fighting rates 
common in the area or at prior agreed rates. 
 

e) Fire Precautionary Period and Fire Precautions. Specific fire precautionary 
measures are set forth below. Upon request of Forest Service, the Contractor 
shall permit and provide an individual to assist in periodic testing and inspection 
of required fire equipment. The Contractor shall promptly remedy deficiencies 
found through such inspecting and testing. 
 
i. The following requirements shall apply during the period April 1- December 1 

and during other such periods as specified by Forest Service. 
 

ii. See fire plan. 
 
12. Fire Control 

The Contractor shall, both independently and in cooperation with Forest Service, 
take all reasonable and practicable action to prevent and suppress fires resulting 
from the Contractor’s Operations and to suppress any forest fire on the project area. 
The Contractor’s independent initial fire suppression action on such fires shall be 
immediate and shall include the use of all necessary personnel and equipment at the 
Contractor’s disposal: (Initial fire suppression within 25 road miles, and fire 
suppression re-inforcement within 100 miles). 
 
a) Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire 

has not been suppressed by initial action and appreciable reinforcement strength 
is required, Forest Service may require further actions by the Contractor until 
such fire is controlled and mopped up to a point of safety. Such actions may 
include any or all of the following as necessary to fight such fire: 
 

b) Suspend Operations. To suspend any or all of the Contractor’s Operations. 
 

c) Personnel. To release for employment by Forest Service any or all of the 
Contractor’s personnel engaged in the Contractor’s Operations or timber 
processing within the distance of Stewardship Project Area: (25 Road miles). 
Any organized crew so hired shall include the Contractor’s supervisor, if any. 
Personnel so employed shall be paid at Forest Service standard emergency fire 
fighting rates. 
 

d) Equipment. To make available for Forest Service rental at fire fighting 
equipment rates common in the area or at prior agreed rates any or all of the 
Contractor’s equipment suitable for fire fighting and currently engaged in the 
Contractor’s Operations within the distance of Stewardship Project Area: (100 
Road miles). Equipment shall be operated only by personnel approved by the 



Contractor, if so requested by the Contractor. 
 
Limited Liability for Operations Fires.  
 
Maximum Amount of NFF's Obligation per Operation's Fire. Entry should be determined 
as follows and rounded up to the nearest $100. The minimum amount will be $1,000.00. 
If State statute or law defines limited liability, use that determination (e.g. Oregon), 
otherwise calculate the amount using the following formula:  
 
[(1) x (2) + (3) x (4)] x (5) = Maximum Amount of Cooperator’s Obligation per Operations 
Fire. Round up to the next $100.  

(1) Equals the number of workers normally required to operate the size of 
proposed project. 

4 Workers  
 

(2) Equals the daily (12 hour) wage rate for semi-skilled (AD-1) firefighter.  
$16.08/Hr. x 12 hours = $192.96  

 
(3) Equals the number of pieces of equipment normally required to operate the 
size of proposed project that can effectively cut and clear fire lines. 

3 Pieces of equipment  
 

(4) Average daily rate for each piece of equipment, including cost of operator, 
from current local engineering cost guide. 

$350.00/Hr. x 12 hours = $4,200.00/12hr.  
 

(5) Equals the number of days normally required to control and mop up such fires 
to a point where control lines can reasonably be expected to hold under 
foreseeable conditions. Minimum is one day and maximum is 10. 

5 days 
 
The Contractor’s Obligation per Operations Fire, 
Maximum Amount: $67,000 



APPENDIX H 
FIRE PLAN FOR CONSTRUCTION AND SERVICE CONTRACTS 

01/27/2016 
 

1. SCOPE: 

The provisions set forth below outline the responsibility for fire prevention and suppression 
activities and establish a suppression plan for fires within the contract area.  The contract area is 
delineated by map in the contract.  The provisions set forth below also specify conditions under 
which contract activities will be curtailed or shut down.   

2. RESPONSIBILITIES: 

A. Contractor 

(1) Shall abide by the requirements of this Fire Plan.  

(2) Shall take all steps necessary to prevent his/her employees, subcontractors and their 
employees from setting fires not required in completion of the contract, shall be responsible 
for preventing the escape of fires set directly or indirectly as a result of contract operations, 
and shall extinguish all such fires which may escape. 

(3) Shall permit and assist in periodic testing and inspection of required fire equipment.  
Contractor shall certify compliance with specific fire precautionary measures in the fire plan, 
before beginning operations during Fire Precautionary Period and shall update such 
certification when operations change.   

(4) Shall designate in the Fire Plan and furnish on Contract Area, during operating hours, a 
qualified fire supervisor authorized to act on behalf of Contractor in fire prevention and 
suppression matters. 

B. Forest Service  

The Forest Service may conduct one or more inspections for compliance with the Fire Plan.  
The number, timing, and scope of such inspections will be at the discretion of agency 
employees responsible for contract administration.  Such inspections do not relieve the 
Contractor of responsibility for correcting violations of the fire plan or for fire safety in general, 
as outlined in paragraph 2.A above. 

3. DEFINITIONS: 

The following definitions shall apply: 

Active Landing:  A location the contractor may be skidding logs into, or performing other 
operations such as delimbing, log manufacturing, and chipping logs.  Except for EV and E 
days, loading logs or stockpiling chips only, on a cleared landing, does not constitute an 
Active Landing. 

Hot Saw:  A harvesting system that employs a high-speed (>1100 rpm) rotating felling head, 
i.e., full rotation lateral tilt head. 

Mechanical Operations:  The process of felling, skidding, chipping, shredding, masticating, 
piling, log processing and/or yarding which requires the use of motorized power which 
includes, chainsaws, chippers, motorized carriages, masticators, stroke delimbers, skidders , 
dozers etc. 

 

 



4. TOOLS AND EQUIPMENT: 

The Contractor shall comply with the following requirements during the fire precautionary period, 
as defined by unit administering contracts: 

The Fire Precautionary Period is set by the State of California which is April 1 through 
December 1 of any year. 
 

• This contract x requires,  does not require, a Fire Box and associated Fire 
Tools according to CPRC Section 4428. 

A.  Fire Tools and Equipment:  Contractor shall meet minimum requirements of Section 
4428 of the California Public Resources Code (C.P.R.C.).  Fire tools kept at each operating 
landing shall be sufficient to equip all employees in the felling, yarding, loading, chipping, and 
material processing operations associated with each landing.  Fire equipment shall include 
two tractor headlights for each tractor dozer used in Contractor's Operations.  Tractor 
headlights shall be attachable to each tractor and served by an adequate power source.  All 
required fire tools shall be maintained in suitable and serviceable condition for fire fighting 
purposes. 

Trucks, tractors, skidders, pickups and other similar mobile equipment shall be equipped with 
and carry at all times a size 0 or larger shovel with an overall length of not less than 46 
inches and a 2-1/2 pound axe or larger with an overall length of not less than 28 inches. 

Where cable yarding is used, Contractor shall provide a size 0 or larger shovel with an overall 
length of not less than 46 inches and a filled backpack can (4 or 5 gallon) with hand pump 
within 25 feet of each tail and corner block. 

B.  Fire Extinguishers:  Contractor shall equip each internal combustion yarder, fuel truck, 
and loader with a fire extinguisher for oil and grease fires (4-A:60-B:C). 
Skidders and tractors shall be equipped with a minimum 5-BC fire extinguisher. 

All Fire Extinguishers shall be mounted, readily accessible, properly maintained and fully 
charged. 

Contractor shall equip each mechanized harvesting machine with hydraulic systems, 
powered by an internal combustion engine (chipper, feller/buncher, harvester, forwarder, hot 
saws, stroke delimber, etc), except tractors and skidders, with at least two 4-A:60-B:C fire 
extinguishers or equivalent. 

C.  Spark Arresters and Mufflers:  Contractor shall equip each operating tractor and any 
other internal combustion engine with a spark arrester, except for motor vehicles equipped 
with a maintained muffler as defined in C.P.R.C. Section 4442 or tractors with exhaust-
operated turbochargers.  Spark Arresters shall be a model tested and approved under Forest 
Service Standard 5100-1a as shown in the. National Wildlife Coordinating Group Spark 
Arrester Guide, Volumes 1 and 2, and shall be maintained in good operating condition.  Every 
motor vehicle subject to registration shall at all times be equipped with an adequate exhaust 
system meeting the requirements of the California Vehicle Code. 

D.  Power Saws:  Each power saw shall be equipped with a spark arrester approved 
according to C.P.R.C. Section 4442 or 4443 and shall be maintained in effective working 
order.  An Underwriters Laboratories (UL) approved fire extinguisher containing a minimum 
14 ounces of fire retardant shall be kept with each operating power saw.  In addition, a size 0 
or larger shovel with an overall length of not less than 38 inches shall be kept with each gas 
can but not more than 300 feet from each power saw when used off cleared landing areas. 

• This contract  requires, x does not require, Section 4E of the Fire Plan. 



E.  Tank Truck or Trailer:  Contractor shall provide a water tank truck or trailer on or in 
proximity to Contract Area during Contractor's Operations hereunder during Fire 
Precautionary Period.  When Project Activity Level B or higher is in effect, a tank truck or 
trailer shall be on or immediately adjacent to each active landing, unless otherwise excepted 
when Hot Saws or Masticators are being used. See Section 6 for specific contract 
requirements.   

The tank shall contain at least 300 gallons of water available for fire suppression.  Ample 
power and hitch shall be readily available for promptly and safely moving tank over roads 
serving Contract Area.  Tank truck or trailer shall be equipped with the following: 

(1) Pump, which at sea level, can deliver 23 gallons per minute at 175 pounds per square 
inch measured at the pump outlet.  Pumps shall be tested on Contract Area using a 5/16 
inch orifice in the Forester One Inch In-Line Gauge test kit.  Pump shall meet or exceed 
the pressure value in the following table for nearest temperature and elevation: 
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The pump outlet shall be equipped with 1-1/2 inch National Standard Fire Hose thread.  
A bypass or pressure relief valve shall be provided for other than centrifugal pumps.   

(2) 300 feet of 3/4-inch inside diameter rubber-covered high-pressure hose mounted on 
live reel attached to pump with no segments longer than approximately 50 feet, when 
measured to the extreme ends of the couplings.  Hose shall have reusable 
compression wedge type 1-inch brass or lightweight couplings (aluminum or plastic).  
One end of hose shall be equipped with a coupling female section and the other end 
with a coupling male section.  The hose shall, with the nozzle closed, be capable of 
withstanding 200 PSI pump pressure without leaking, distortions, slipping of couplings, 
or other failures.  

  

(3) A shut-off combination nozzle that meets the following minimum performance 
standards when measured at 100 P.S.I. at the nozzle: 

 G.P.M. Horizontal Range 
Straight Stream 10 38 feet 
Fog Spray 6 - 20 N/A 

(4) Sufficient fuel to run the pump at least 2 hours and necessary service accessories to 
facilitate efficient operation of the pump. 



When Contractor is using Hot Saws or Masticators, an additional 250 feet of light weight 
hose, approved by the Forest Service, shall be immediately available for use and be capable 
of connecting to the 300 feet of hose and appurturances in (2) and (3) above. 

This equipment and accessories shall be deliverable to a fire in the area of operations 
and is subject to the requirements for each specific activity level identified in Section 
6.  
F.  Compressed Air Foam System:   A Compressed Air Foam System (CAFS) is a fire 
suppression system where compressed air is added to water and a foaming agent.  By 
agreement, Contractor may substitute a CAFS or functional equivalent in lieu of the tank 
truck, trailer or fire extinguishers, provided it meets or exceeds the following specifications 
and requirements: 

1. Variable foam expansion ratio – 10:1 to 20:1. 

2. Units shall be kept fully charged with air; water and foam concentrate as 
recommended by the manufacturer and have the appropriate tools to service the 
system. 

3. The unit shall contain enough energy to empty tank and clear hose prior to exhausting 
propellent. 

4. The unit shall be capable of being completely recharged within 10 minutes. 

5. When used on cable yarding landings, the unit shall be outfitted for immediate 
attachment to carriage and transported without damage to the unit. 

 

Fire extinguishers required for Hot Saws, Masticators and similar equipment identified in 
Section 4 B. above may be substituted with a 3 gallon CAFS. 

Tank truck, trailer or equivalent may be substituted with a 30 Gallon CAFS with at least 550 
feet of one inch hose and an adjustable nozzle with enough water, air and foam concentrate 
for at least one recharge. 

This equipment and accessories shall also be deliverable to a fire in the area of 
operations and subject to the requirements for each specific activity level identified in 
Section 6. 

5. GENERAL 

A. State Law:  In addition to the requirements in this Fire Plan, the Contractor shall comply with 
all applicable laws of the State of California.  In particular, see California Public Resource 
Codes. 

B. Permits Required:  The Contractor must secure a special written permit from the District 
Ranger or designated representative before burning, welding or cutting metal or starting any 
warming fires.  If contract requires Blasting and Storing of Explosives and Detonators, an 
Explosives Permit may be required pursuant to the California Health and Safety Code, 
Section 12101. 

C. Blasting:  Contractor shall use electric caps only unless otherwise agreed in writing.  When 
blasting is necessary in slash areas, a Fire Patrolperson equipped with a size 0 or larger 
shovel with an overall length of not less than 46 inches and a filled backpack can (4 or 5 
gallon) with hand pump shall remain in the immediate area for an hour after blasting has 
been completed. 

D. Smoking:  Smoking shall not be permitted during fire season, except in a barren area or in 
an area cleared to mineral soil at least three feet in diameter.  In areas closed to smoking, the 
CO may approve special areas to be used for smoking.  The Contractor shall sign designated 



smoking areas. Contractor shall post signs regarding smoking and fire rules in conspicuous 
places for all employees to see.  Contractor's supervisory personnel shall require compliance 
with these rules. Under no circumstances shall smoking be permitted during fire season while 
employees are operating light or heavy equipment, or walking or working in grass and 
woodlands. 

E. Storage and Parking Areas.  Equipment service areas, parking areas, and gas and oil 
storage areas shall be cleared of all flammable material for a radius of at least 10 feet unless 
otherwise specified by local administrative unit.  Small mobile or stationary internal 
combustion engine sites shall be cleared of flammable material for a slope distance of at 
least 10 feet from such engine.  The COR shall approve such sites in writing. 

F. Reporting Fires:  As soon as feasible but no later than 15 minutes after initial discovery, 
Contractor shall notify Forest Service of any fires on Contract Area or along roads used by 
Contractor.  Contractor's employees shall report all fires as soon as possible to any of the 
following Forest Service facilities and/or personnel listed below, but not necessarily in the 
order shown: 

 Name Office Address Office telephone 
Dispatch 
Center 

Plumas Dispatch 159 Lawrence, Quincy, 
CA 

530-283-7858 

 Feather River 
Ranger District 

875 Mitchell Avenue, 
Oroville CA 

530-534-6500 

COR Dave Kinateder 39696 Hwy 70, Quincy, 
CA 

530-283-7671 

When reporting a fire, provide the following information: 
 Your Name 
 Call back telephone number 
 Project Name 
 Location:  Legal description (Township, Range, Section); and Descriptive location 

(Reference point) 
 Fire Information: Including Acres, Rate of Spread and Wind Conditions. 

 
 

 This contract x requires,  does not require, Section 5G of the Fire Plan. 
G. Communications:  Contractor shall furnish a serviceable telephone, radio-telephone or radio 

system connecting each operating side with Contractor's headquarters.  When such 
headquarters is at a location which makes communication to it clearly impractical, Forest 
Service may accept a reasonable alternative location.  The communication system shall 
provide prompt and reliable communications between Contractor's headquarters (or agreed 
to alternative) and Forest Service via commercial or Forest Service telephone. 

 This contract x requires,  does not require, Section 5H of the Fire Plan. 
H. Fire Patrolperson:  Contractor shall furnish a qualified fire patrolperson each operating day 

when Project Activity Level C or higher is in effect.  When on duty, sole responsibility of 
patrolperson shall be to patrol the operation for prevention and detection of fires, take 
suppression action where necessary and notify the Forest Service as required.  This Fire 
patrol is required on foot, unless otherwise agreed.  By agreement, one patrolperson may 
provide patrol on this and adjacent projects.  No patrolperson shall be required on Specified 
Road construction jobs except during clearing operations unless otherwise specified.  

 

 

 



The Contractor shall, prior to commencing work, furnish the following information relating to 
key personnel: 

1) Title Name Telephone Number 
2) Fire 

Supervisor 
  

3) Fire 
Patrolperson 

  

I. Clearing of Fuels:   Contractor shall clear away, and keep clear, fuels and logging debris as 
follows: 

Welding equipment and stationary log 
loaders, yarders and other equipment listed 
in California State Law: 

10 feet slope radius 

Tail or corner haulback blocks: All running blocks shall be located in the 
center of an area cleared to mineral soil at 
least 15 feet in diameter. 

Lines near, between or above blocks: Sufficient clearing to prevent line from 
rubbing on snags, down logs and other 
dead woody material. 

6. EMERGENCY PRECAUTIONS   

Contractor's Operations shall conform to the limitations or requirements in the Project Activity Level 
(PAL) table below.  Project Activity Levels applicable to this project shall be the predicted activity 
levels for the Fire Danger Rating Area(s), or fire weather station(s) stated in the Contract Area Map 
Legend on Integrated Resource Service Contracts (IRSC’s), and other contracts where applicable. 

Fire Danger Rating Area/Fire Weather Station for Project Central/Quincy RD and 
Cashman RAWS                              
(American Valley, Empire) 
West/Jarbo Gap and Pike 
County RAWS                                  
(Bucks) 

The Forest Service, in its sole discretion, may change the predicted activity level if the current fire 
suppression situation, weather and vegetation conditions warrant an adjustment.  If practicable, Forest 
Service will determine the following day’s activity level by 6:00 PM.  Contractor shall obtain the 
predicted Project Activity Level from the appropriate Ranger District Office before starting work each 
day. 

Phone Number or Website to obtain Predicted Activity 
Levels: 

1-800-847-7766 

Forest Service may change the Project Activity Level Table to other values upon revision of the 
National Fire Danger Rating System.  When Contractor is notified, the revised Project Activity Levels 
will supersede the levels in the Project Activity Level Table below. 



 
PROJECT ACTIVITY LEVEL 

Level Project Activity Minimum Requirements and Restrictions.  Restrictions at each level are 
cumulative. 

A Minimum requirements noted above in Sections 4 and 5.  

B 1. Tank truck, trailer, or approved CAFS substitute shall be on or adjacent to the Active Landing. 

C 1. When Hot Saws or Masticators are operating, a tank truck, trailer, or approved CAFS substitute 
shall be within ¼ mile of these operations.  Effective communications shall exist between the 
operator and the Active Landing. 

2. Immediately after Mechanical Operations cease, Fire patrol is required for two hours. 

D 1. Immediately after Hot Saw or Masticator operations cease, Fire patrol is required for three 
hours. 

2. No Dead Tree felling after 1:00 PM, except recently dead. 
3 No burning, blasting, welding or cutting of metal after 1:00 PM, except by special permit. 

Ev 1. The following activities may operate all day: 
a) Loading and hauling logs decked at approved landings. 
b) Loading and hauling chips stockpiled at approved landings. 
c) Servicing equipment at approved sites. 
d) Dust abatement, road maintenance (Chainsaw use prohibited), culvert installation within 

cleared area, chip sealing, paving, earth moving or rock aggregate stock pile loading and 
installation (does not include pit or quarry development). 

e) Chainsaw and log processing operations associated with loading logs or other forest 
products at approved landings. 

2. Hot Saws or Masticators may operate until 1:00 PM; provided that: 
a) A tractor or other equipment with a blade capable of constructing fireline is on or adjacent 

to the active landing or within ¼ mile of the operating equipment.  This piece of 
equipment shall have effective communication with the Hot Saw or Masticator. 

b) Any additional restrictions specified by the Forest. 
3. All other conventional Mechanical Operations are permitted until 1:00 PM. 

4. Some operations may be permitted after 1:00 PM, on a case-by-case basis, under the terms 
of a PAL Ev Variance Agreement.  Activities for which a Variance may be issued are: 

• Rubber Tire Skidding 
• Chipping on Landings 
• Helicopter Yarding 
• Fire Salvage 

When approved by a Line Officer, a Variance Agreement can be implemented when the 
criteria specified in the agreement are met and mitigation measures are in place.  This 
approval is good for ten (10) days unless cancelled sooner or extended by the Contracting 
Officer for an additional ten (10) days.  Variance approval can be withdrawn at the sole 
discretion of the Forest Service.  Variance approval is contingent on the 7-day fire weather 
forecast, fuel conditions, site characteristics, current fire situation, state of Contractor’s 
equipment for prevention and suppression readiness, type of operation and social and 
community considerations etc. (See attached Project Activity Level Variance Agreement). 



Level Project Activity Minimum Requirements and Restrictions.  Restrictions at each level are 
cumulative. 

E The following activities may operate all day: 
1. Loading and hauling logs decked at approved landings. 
2. Loading and hauling chips stockpiled at approved landings. 
3. Servicing Equipment at approved sites. 
4. Dust abatement, road maintenance (chainsaw use prohibited) or loading stock piles and 

rock aggregate installation (does not include pit or quarry development). 
5. Chainsaw operation associated with loading at approved landings. 

All other activities are prohibited. 
 

This Project utilizes “The Project Activity Level” (PAL), an industrial operation’s fire precaution 
system.  The following Climatology Chart indicates the Historic Activity Levels for the Project 
Fire Danger Rating Area or Fire Weather Station utilized on this Project. This is only a 
historical average of the Activity Levels for the identified Fire Danger Rating Area or Weather 
Station. 

Project Activity Level Climatology 

Fire Danger Rating 
Area/Weather Station 

Central/Quincy RD and 
Cashman RAWS 

Years Analyzed 2013 

 A B C D Ev E Days  
Month Expected Days per Month at Each PAL Value Analyzed  
June   11 6 11 0 30  
July   5 6 20 0 31  
August         
September         
         

 
Project Activity Level Climatology 

Fire Danger Rating 
Area/Weather Station 

West/Jarbo Gap andPike 
County RAWS 

Years Analyzed 2013 

 A B C D Ev E Days  
Month Expected Days per Month at Each PAL Value Analyzed  
June   22 1 0 0 30  
July   18 9 1 0 31  
August         
September         
         



Region 5 Project Activity Level (PAL) Ev Variance Application/Agreement  
 

Project Name: __________________________________________ 
Contract Number: _______________________________________ 
Contractor Name: _______________________________ 
Request #__, for period: __________________________________ 
Units/Subdivisions Affected: _______________________________ 
 

Location of operation: 
Slope  
Aspect  
Elevation  
Fuels on site  
Fuels in surrounding area  
7 Day PAL Outlook  
Short range predictions (Red Flags)  

4) Fuel Moistures 
 

Response time of suppression resources  
Potential for ignition  
RAWS location   
  
Current Fire Situation: 

Draw down information  
National Readiness Level  
  
Contractual considerations: 

Normal Operating Season   
Frequency of recent contract fires in area  
Type of operation  
Contractors past/current performance & 
equipment readiness 

 

Other site specific mitigation or precaution (i.e. 
Contractors proposals) 

 

 
Social & Community Considerations: 

Proximity of high value resources  
Sensitivity of location  
 



Proposed Actions: 
 
 
Description of Mitigation Measures: 
 
 
Remarks: 
 
 

 
 
 

   
Fire Management Officer Concurrence 
 

 Date 

   
Line Officer Approval  Date 

 
I have considered the above request and determined the specified mitigation measures or actions must 
be implemented to continue operations in Project Activity Level Ev.  Unless extended, the approval 
remains in effect for ten (10) calendar days unless cancelled sooner or extended by the Forest Service for 
an additional ten (10) days.  At the sole discretion of the Forest Service, this variance can be modified 
and/or cancelled at no cost to the government. 
 
 

   
Contracting Officer  Date 
    
    
   
Contractor Representative  Date 

 
 


	Request for Proposals
	North Quincy Wildfire Resiliency Project - Mastication
	Plumas National Forest, California
	If required, the Contractor is responsible for compliance with the prohibition on certain telecommunications and video surveillance services or equipment identified in 2 CFR 200.216.
	a. Work that is classified as construction in accordance with the Miller Act or Little Miller Act or if required per conditions of the funding source, payment and performance bonding will be required in the full amount of any Agreement. For the purpos...
	b. If Contractor is not self-performing at least 85% of the total contract value or if the cost of materials is in excess of the larger of $100,000 or 50% of the contract total, payment and performance bonding will be required in the full amount of th...
	c. If the value of the agreement is in excess of $250,000, Contractor will be required to post financial security in a form acceptable to the NFF in the amount of 5% of the total agreement value up to $250,000 in total financial security.



